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CONTRACT NO. 98823

PAVEMENT MARKING

F.A. TOTAL SHEET
RTE SECTION COUNTY SHEETS NO
* * % *¥k% | 304 44

STA. TO STA.

FED. ROAD DIST. NO. . ’ ILLINCIS ‘ FED. AID PROJECT

* FAU 9481, FAS 2887 (IL 37)
* % (12,12X),RS~3;12B-1,12B1-1
%% % FRANKLIN AND WILLIAMSON

*SHORT-TERM PAVEMENT TEMPORARY PAVEMENT MARKING LINE PAVEMENT WORK ZONE PAINT PAVEMENT MARKING
PAVEMENT MARKING TAPE, LETTERS LINE 4” LINE 24" MARKING PAVEMENT LETTERS LINE 4” LINE 24"
LOCATION MARKING SPECTAL TYPE II1I AND SOLID SKIP-DASH SOLID . SOLID REMOVAL MARKING REMOVAL AND SOLID SKIP-DASH SOLID SOLID REMARKS
STATION TO STATION WHITE YELLOW SYMBOLS WHITE YELLOW YELLOW WHITE SYMBOLS WHITE YELLOW YELLOW WHITE
FOOT FOOT FOOT SQFT FOOT FOOT FOOT FOOT SQ FT SQ FT SQ FT FOOT FOOT FOOT FOOT
FRANKLIN COUNTY
FAU 9481 (IL 37)
STA  79+75 10 94+19 432 2888 360 144 2888 360 SINGLE DASH
STA_ 366+03 TO 371+93 180 1180 150 60 1180 150) SINGLE DASH
STA__371+93 10 374+30 72 474 60 237 24 474 60) 237 DASH AND SOLID
STAGE 1 BOX CULVERT CONSTRUCTION
RT STA  88+05 710  93+30 525 175
LT STA 88+19 To  94+06 587 150 246
RT STA 88400 10  93+50 184 EXISTING EDGELINE
STA  88+00  TO  94+06 ) 20 EXISTING CENTERLINE
STAGE 2 BOX CULVERT CONSTRUCTION N
RT STA  87+69 10 _ 93+81 612 160 257
LT STA  88+70 _TO _ 93+50 480 160)
LT STA 88+50 10  93+50 148 EXISTING EDGELINE
STAGE 1 BRIDGE CONSTRUCTION
RT STA 371400 10  376+00 500 167
LT STA 370+61 TO 376+86 625 160) ] 262
RT_STA 371400 T0 _ 376+00 167 EXISTING EDGELINE
STA_ 370+61 TO 376+86 2] EXISTING CENTERLINE
STAGE 2 BRIDGE CONSTRUCTION
RT STA 369+11 TO 376+91 780 200 327
LT STA 370100 TO _ 376+50 650 217
LT STA 370400 TO 376+50 143 EXISTING EDGELINE
STA  369+11 TO 370+61 BED B EXTSTING CENTERLINE
[GCATTON TOTAL 684 4759 670 0.0 4542 570 237 0 696 2039 0.0 4542 570 237 0
FAS 2887 (IL 37)
STA 374430 TO  377+95 108 730 90 365 36 730 90 365 DASH AND SOLTD
STA 377+95 TO _380+06 60 122 60 20 422 60 SINGLE DASH
TSTA__380+06  TO  382+93 84 574 70 287 28 574 70 287 DASH AND SOLID
STA_ 382498 TO  385+61 84 526 70 263 28 526 70 263 DASH AND SOL1D
STA  385+61 TO 413+22 828 5522 690 276 5522 690 STINGLE DASH
STA  413+22 1O 418402 144 960 120 480 48 960 120 480 DASH AND SOLID
STA _418+02 TO 419+43 48 282 40 ) 16 282 40 SINGLE DASH
STA  419+43  TO 422+91 108 696 90 348 36 696 30 348 DASH AND SOLID
STA 422491 10 427+87 144 992 992 48 992 392 DOUBLE SOLID
STA  427+87 TO 434+21 192 1268 160 634 64 1268 160 634 DASH AND SOLID
STA_434+21 T0  435+74 48 308 306 16 308 306 DOUBLE SOLID
STA _435+74 _TO 439+22 108 696 90 348 36 696 30 348 DASH AND SOL1D
STA 43922 TO 442+34 96, 624 80, 32 624 80 SINGLE DASH
STA  442+34 1O 447+62 15§ 1056 130 528 52 105§ 130 528 DASH AND SOLID
STA_447+62 TO 457+12 288 1900 240 96 1900 240 SINGLE DASH
STA__ 40400 TO 406+68 84 268 28 268 TURN LANE
STA__ 405+40 20. 8 20. 8 ONLY”_SYMBOL
STA 405+50 15. 6 15.6 RIGHT TURN ARROW
STA 9405 COUNTRY CLUB ROAD 20 20 STOP BAR
LOCATION TOTAL 2580 0 0 36. 4 16822 1930 4551 20 0 860 36. 4 16822 1930 4551 20
FRANKLIN COUNTY PROJECT TOTALS 3264 4759 670 36.4 21364 2500 4788 20 696 2899 36. 4 21364 2500 4788 20
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